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Partner Country Business Forecast Q3 2018-Q2 2019

Upcoming MCC-Funded Business Opportunities

This forecast includes planned contract and grant opportunities (above $200,000) administered by MCC
partner countries. It is updated on a quarterly basis and is intended to provide reasonable notice of
planned procurements to potential suppliers and contractors. For more information, click “Contact” in
the list below to send an email directly to the accountable entity responsible for the opportunity. If no
contact information is available at this time, please check this page again in the future for quarterly
updates.

Note: This forecast is subject to change as MCC programs develop.
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Country MCA Contact Project Description |Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Country MCA Contact Project Description |Requirement |Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Benin info@mcabe |Contact Policy Suppliers for | Goods Energy 2019 Q1
nin2.bj Reform & the
Institutional | distribution
Strengthenin | of efficient
g Project products to
(PRISP) households
Benin info@mcabe |Contact Electricity Design study | Works Energy 2018 Q3
nin2.bj Generation and
Project execution of
(EGP) the

rehabilitation
, modernizati
on and
reinforcemen
t works of
the Yéripao
hydroelectric
plant (Design
Build + ESIA
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
+
hydrological
studies)
Benin info@mcabe |Contact Electricity Design & Works Energy 2018 Q3
nin2.bj Distribution Construction
Project for the
(EDP) National
Dispatch
Center
Benin info@mcabe |Contact Electricity Realization Works Energy 2018 Q3
nin2.bj Distribution of the
Project construction
(EDP) works for the
reinforcemen
t of the
Network at
Regional
level
Benin info@mcabe |Contact Electricity Realization Works Energy 2018 Q3
nin2.bj Distribution of the
Project construction
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Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
(EDP) works/
Activity "Stre
ngthening
the Cotonou
Network"
Benin info@mcabe |Contact Environment | Consultant Consultant Energy 2018 Q3
nin2.bj al & Social for the decon | Services
Performance |tamination of
hazardous
materials
Benin info@mcabe |Contact Policy Architectural | Consultant Energy 2018 Q3
nin2.bj Reform & firm for the Services
Institutional construction
Strengthenin | of the ARE
g Project headquarters
(PRISP) (architectural
& technical
studies and
works
supervision)
Benin info@mcabe |Contact Policy Test Consultant Energy 2019 Q1
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
nin2.bj Reform & equipment Services
Institutional |suppliers for
Strengthenin | the
g Project installation of
(PRISP) the test
laboratory
for
refrigerators
and lamps
Benin info@mcabe |Contact Policy Review and Consultant Energy 2019 Q1
nin2.bj Reform & development | Services
Institutional | of regulatory
Strengthenin | texts,
g Project standards
(PRISP) and impleme
ntation of an
incentive
framework
for energy
efficiency
Benin info@mcabe |Contact Policy Selection of | Consultant Energy 2018 Q3
nin2.bj Reform & the auditor Services
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Institutional |of the imple
Strengthenin | mentation of
g Project the
(PRISP) management
contract and
the
agreement
plan
Benin info@mcabe |Contact Policy Operator as | Consultant Energy 2018 Q3
nin2.bj Reform & part of the Services
Institutional management
Strengthenin | of the SBEE
g Project
(PRISP)
Benin info@mcabe |Contact Communicati | Recruitment | Consultant Energy 2018 Q3
nin2.bj on & Public of a commun | Services
Relations ication

agency to
support the
government
and some
implementin
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g agencies
strategy of c
ommunicatio
n
Benin info@mcabe |Contact Monitoring & | Consultant Consultant Energy 2018 Q3
nin2.bj Evaluation for second Services
(SBE) Data Quality
Review
Benin info@mcabe |Contact Electricity Study on the | Consultant Energy 2018 Q3
nin2.bj Distribution Implementati | Services
Project on of a
(EDP) Maintenance
Management
System for
SBEE
Cote d'lvoire |Celine.Serot |Contact Skills for IDIQ Consultant Infrastructure | 2018 Q3
(@cardno.co Employabilit | Contract for |Services
m y and Architect/
Productivity |Design/
Project Supervision +
Orientation
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Cote d'lvoire |Celine.Serot |Contact Skills for Environment | Consultant Environment 2018 Q3
(@cardno.co Employabilit |al/Social Services
m y and Oversight
Productivity
Project
Cote d'lvoire |Celine.Serot |Contact Skills for Lead NGO Consultant Education 2018 Q4
(@cardno.co Employabilit |for Services
m y and Community
Productivity | Mobilization
Project for Local
Secondary
Schools’
Construction
in the Gbéké
Region
Cote d'lvoire |Celine.Serot |Contact Skills for ENS Partner | Consultant Education 2018 Q3
@cardno.co Employabilit | for Initial Services
m y and Quality
Productivity | Training
Project Improvement
, Supervision
Improvement

NOILVIOddO0) dONATIVH]D IWNINNATIIN


mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com

8L0Z ‘S AINT | 6L0Z ZO-8LOZ SO 15829104 SSBUISNG AJJUNOD Joulied

Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
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, and Support
for
Secondary
Teachers
Cote d'lvoire | Celine.Serot |[Contact Skills for Design / Consultant Infrastructure | 2018 Q3
(@cardno.co Employabilit | Supervision Services
m y and of the ENS
Productivity |offices in
Project Bouaké and
San Pedro
Cote d'lvoire |Celine.Serot |Contact Skills for Gender Consultant Gender and 2018 Q3
(@cardno.co Employabilit | Policy Services Social
m y and Development
Productivity |in Education
Project and
Institutional
Strengthenin
g
Cote d'lvoire |Celine.Serot |Contact Skills for Implementati | Consultant Education 2018 Q3
@cardno.co Employabilit | on of an Services
m y and Integrated
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Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Productivity | Education
Project Information
and
Management
System -
"Integrated
EMIS" within
MENET-FP
Cote d'lvoire [ Celine.Serot |[Contact Skills for Management | Consultant Education 2018 Q3
(@cardno.co Employabilit | of PDC Fund, | Services
m y and Quality
Productivity | Assurance
Project and Insertion
of Graduates
of PDC
Centers
Cote d'lvoire | Celine.Serot |[Contact Skills for Design / Consultant Infrastructure | 2018 Q3
(@cardno.co Employabilit | Supervision Services
m y and of the BTP
Productivity | Center
Project
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Cote d'lvoire |Celine.Serot |Contact Skills for IDIQ Consultant Infrastructure | 2018 Q3
(@cardno.co Employabilit | Contract for | Services
m y and Design /
Productivity | Supervision
Project for PDC
Construction
Cote d'lvoire |Celine.Serot |Contact Skills for Recruitment | Consultant Education 2018 Q3
@cardno.co Employabilit | of a Firm for | Services
m y and Technical
Productivity | Assistance to
Project the BTP
Center - AT
(soft)
Cote d'lvoire |Celine.Serot |Contact Abidjan US University | Consultant Education 2018 Q4
(@cardno.co Transport Partnerships | Services
m Project for

Engineering
Economic En
vironmental
and Social
Graduate
Infrastructure
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Program
Cote d'lvoire |Celine.Serot |Contact Abidjan Four senior Consultant Transportatio | 2018 Q3
@cardno.co Transport long-term Services n
m Project technical Infrastructure
advisors
(Individual
Consultants)
Cote d'lvoire |[Celine.Serot |[Contact Abidjan Transport En | Consultant Transportatio [ 2018 Q3
(@cardno.co Transport vironmental |Services n
m Project and Social Infrastructure
Oversight
Consultant
Cote d'lvoire |Celine.Serot |Contact Abidjan PPP Consultant Transportatio | 2018 Q4
(@cardno.co Transport Transaction Services n
m Project Advisory Infrastructure

Services for a
Truck
Parking
Logistics
Center in
PPP Model
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
El Salvador adquisiciones | Contact Logistical Design & Works Water & 2018 Q3
@fomilenioii. Infrastructure | Construction Sanitation
gob.sv Project of Nejapa
Water
Treatment
Plan
El Salvador adquisiciones | Contact Investment Customs Consultant Transportatio | 2018 Q3
@fomilenioii. Climate Reform Services n
gob.sv Project Consultancy Infrastructure
El Salvador adquisiciones | Contact Human Construction | Works Educational [2018 Q3
@fomilenioii. Capital /Rehabilitatio Infrastructure
gob.sv Project n of Full-time
inclusive
Educational
Centers,
Groups 3, 4,
5
Educational
Centers)
Ghana paghana@ch | Contact ECG Replacement | Goods Energy 2018 Q4
arleskendall.c Financial & of Legacy
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
om Operational Meters with
Turnaround Prepayment
Project Meters
Ghana paghana@ch | Contact ECG Pokuase Bulk | Works Energy 2018 Q3
arleskendall.c Financial & Supply Point
om Operational |- Package 1A:
Turnaround |[330/33 kV
Project GRIDCo
substation;
Package 1B:
33/11 kV ECG
substation
Ghana paghana@ch | Contact ECG Pokuase Bulk | Works Energy 2018 Q4
arleskendall.c Financial & Supply Point
om Operational |- Package 2:
Turnaround Outgoing 33
Project and 11kV inter
connecting
lines
Ghana paghana@ch | Contact ECG Low Voltage |Works Energy 2018 Q3
arleskendall.c Financial & Line
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
om Operational Bifurcation -
Turnaround Achimota
Project District
Ghana paghana@ch | Contact ECG Low Voltage |Works Energy 2018 Q3
arleskendall.c Financial & Line
om Operational Bifurcation -
Turnaround Kaneshie
Project District
Ghana paghana@ch | Contact ECG Low Voltage | Works Energy 2018 Q4
arleskendall.c Financial & Line
om Operational Bifurcation -
Turnaround Dansoman
Project District
Ghana paghana@ch | Contact ECG Definition of | Consultant Energy 2018 Q4
arleskendall.c Financial & Technical Services
om Operational |and
Turnaround Functional
Project Requirement

of tools and
Equipment
and Update
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
of Curricula
for ECG
Training
School
Ghana paghana@ch | Contact Energy Streetlight Goods/Work |Energy 2018 Q3
arleskendall.c Efficiency & |Replacement |s
om Demand Side | and Upgrade
Management | Project
Project
Ghana paghana@ch | Contact Energy Design and Consultant Energy 2018 Q3
arleskendall.c Efficiency & | Delivery of Services
om Demand Side | Professional
Management | Certification
Project Courses for
Energy
Auditing and
Energy
Management
Ghana paghana@ch | Contact ECG Upgrade of IT Systems Energy 2018 Q3
arleskendall.c Financial & Data Center
om Operational
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Turnaround
Project
Ghana paghana@ch | Contact ECG Enterprise IT Systems Energy 2018 Q4
arleskendall.c Financial & Resource
om Operational Platform
Turnaround
Project
Ghana paghana@ch | Contact NEDCo NEDCo Consultant Energy 2018 Q4
arleskendall.c Financial & Customer Services
om Operational Census
Turnaround
Project
Ghana paghana@ch | Contact NEDCo Tools, Goods Energy 2018 Q4
arleskendall.c Financial & Equipment, &
om Operational Operations &
Turnaround Maintenance
Project Materials for
NEDCo
Operations
Guatemala raguilar@pro | Contact Resource Transaction Consultant Transportatio | 2018 Q4
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
nacom.org Mobilization | Advisor for Services n
Project Light Rail
PPP
Kosovo procurement | Contact Reliable Data Consultant Energy 2018 Q3
@millennium Energy Collection for | Services
kosovo.org Landscape Reliable
Project Energy
Landscape
Project
Kosovo procurement | Contact Reliable Data Quality | Consultant Energy 2018 Q3
@millennium Energy Review for Services
kosovo.org Landscape Reliable
Project Energy
Landscape
Kosovo procurement | Contact Reliable District Heat | Consultant Energy 2019 Q2
@millennium Energy Metering Services
kosovo.org Landscape Upgrades
Project
Kosovo procurement | Contact Transparent |Data Consultant Governance [2018 Q3
@millennium Governance | Collection for | Services
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
kosovo.org Project Transparent
Governance
Project
Kosovo procurement | Contact Transparent | Data Quality | Consultant Governance [2018 Q3
@millennium Governance |Review for Services
kosovo.org Project Transparent
Governance
Project
Kosovo procurement | Contact Transparent |Implementati | Consultant Governance [2018 Q4
@millennium Governance |on Partners Services
kosovo.org Project for Environm
ental Data
Activity for
Transparent
Governance
Project
Kosovo procurement | Contact Transparent |Implementati | Consultant Governance [2018 Q4
@millennium Governance |on Partners Services
kosovo.org Project for Public
Access to
Judicial Data
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mailto:procurement@millenniumkosovo.org
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Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Activity for
Transparent
Governance
Project
Liberia MCALiberiaP | Contact Energy Design Build | Works Water 2018 Q3
A@cardno.co Contractor
m. slewionj@ for Raw
mca.gov.lr Water
Pipeline
Liberia MCALiberiaP | Contact Energy Development | Consultant Information 2018 Q3
A@cardno.co of Services Systems
m, slewionj@ Regulatory
mca.gov.lr Information
Manhagement
System
(RIMS)
Liberia MCALiberiaP | Contact Energy COSS/WTP/ | Consultant Energy 2018 Q3
A@cardno.co Demand Services
m. slewionj@ Study
mca.gov.lr
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Liberia MCALiberiaP | Contact Energy LEC Goods Energy 2018 Q3
A@cardno.co Electrical
m, slewionj@ Equipment
mca.gov.lr (Lots 1-6)
Liberia MCALiberiaP | Contact Program Financial Consultant Financial 2018 Q3
A@cardno.co Management | Audit Services Audit
m. slewionj@ and Administ
mca.gov.lr ration
Liberia MCALiberiaP | Contact Energy Specialized Goods Energy 2018 Q3
A@cardno.co Vehicles for
m, slewionj@ LEC
mca.gov.lr
Liberia MCALiberiaP | Contact Energy Feasibility Consultant Energy 2018 Q3
A@cardno.co Study for Services
m. slewionj@ Markets'
mca.gov.lr Electrificatio
n
Liberia MCALiberiaP | Contact Monitoring & | LEC Consultant Monitoring & 2018 Q3
A@cardno.co Evaluation Customers Services Evaluation
m. slewionj@ Classification
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mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
mca.gov.lr and Feeder
Mapping
Study
Mongolia franklin@eb [|Contact Bulk Water Downstream | Consultant Water & 2018 Q3
mse.com, enk Supply Wellfields Services Sanitation
htungalag.to Detailed
gtokh@mca-1 Design
.0rg
Mongolia franklin@eb [|Contact Bulk Water Program Consultant Water & 2018 Q3
mse.com, enk Supply Management | Services Sanitation
htungalag.to Consultant
gtokh@mca-1 (PMO)
.org
Mongolia franklin@eb [|Contact Bulk Water Willingness Consultant Water & 2019 Q1
mse.com, enk Supply to Pay (WTP) | Services Sanitation
htungalag.to Study
gtokh@mca-1
.org
Mongolia franklin@eb [|Contact Program Ad | Office Goods Program Ad [2018 Q3
mse.com, enk ministration | EqQuipment ministration
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mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
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mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:MCALiberiaPA@cardno.com,%20slewionj@mca.gov.lr
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
mailto:franklin@ebmse.com,%20enkhtungalag.togtokh@mca-1.org
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
htungalag.to
agtokh@mca-1
.0rg
Morocco procurement | Contact Education IDIQ Consultant Education 2018 Q3
@mcamoroc Contracts for | Services
co.ma Design and
Supervision
of
Infrastructure
financed by
Charaka
(Partnership)
Fund
Morocco procurement | Contact Education Grant Consultant Education 2018 Q3
@mcamoroc Manager Services
co.ma Charaka
Morocco procurement | Contact Education Operationaliz | Consultant Education 2018 Q3
@mcamoroc ing TVET Services
co.ma Sector Policy
Reform
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Program Email Type Quarter of
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Morocco procurement | Contact Workforce Capacity Consultant Education 2018 Q4
@mcamoroc Development | building Services
co.ma program in
employment
policy
evaluation
Morocco procurement | Contact Workforce Implementati | Consultant Education 2018 Q3
@mcamoroc Development | on of Gender | Services
co.ma Certification
Morocco procurement | Contact Workforce Improvement | Consultant Education 2019 Q1
@mcamoroc Development | of Services
co.ma functionning
of Taehil
information
system
Morocco procurement | Contact Education Support for Consultant Education 2018 Q3
@mcamoroc information Services
co.ma management

, architecture
and security
of the SI-
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Program Email Type Quarter of
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MASSAR
system
Morocco procurement | Contact Education Capacity Consultant Education 2018 Q3
(@mcamoroc development | Services
co.ma , training and
change
management
of users and
staff in
charge of SI-
MASSAR
Morocco procurement | Contact Education Purchase of | Goods Education 2018 Q4
@mcamoroc Equipment
co.ma for
Secondary
Schools
Morocco procurement | Contact Education Auditor for Consultant Education 2018 Q3
@mcamoroc Grants/ Services
co.ma Education for
Employabilit

y partnership
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fund
Morocco procurement | Contact Education Diagnostics Consultant Education 2018 Q3

@mcamoroc and Services
co.ma Technical

Studies for

upgrade of

schools in

two regions

Fés/Meknés

and Marrakec

h/Safi (2

Lots)

Morocco procurement | Contact Education Works for Works Education 2018 Q4

@mcamoroc upgrade of 6
co.ma pilot establis

hments,
Tanger
Tétouan
Hoceima
(TTH) (6
Lots)
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Program Email Type Quarter of
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Contact (Calendar
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Morocco procurement | Contact Industrial Various Works Land 2018 Q3
@mcamoroc Land Works for
co.ma the
Development
of 3
Industrial
Zones
Morocco procurement | Contact Industrial Legal Consultant Land 2018 Q3
@mcamoroc Land Support for Services
co.ma PPP
Structuring
Morocco procurement | Contact Industrial Infra/ESP Consultant Land 2018 Q3
@mcamoroc Land firm for Services
co0.ma FONZID
Morocco procurement | Contact Industrial New Legal Consultant Land 2018 Q3
@mcamoroc Land Structure Services
co.ma
Morocco procurement | Contact Rural Land Melkisation - | Consultant Land 2018 Q3
@mcamoroc Implementati | Services
co0.ma on of Pilot
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Program Email Type Quarter of
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Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Operation
Morocco procurement | Contact Program Ad | Outside Consultant Program Ad [2018 Q3
@mcamoroc ministration |Legal Services ministration
co.ma Counsel
Morocco procurement | Contact Grant Facility | Development | Competitive |Land 2018 Q3
@mcamoroc for of New Grant
co.ma Sustainable Industrial
Industrial Zones and
Zones Revitalization
of Existing
Zones that
Respond to

the Needs to
Businesses in
Terms of
Location,
Infrastructure
, Business
Services, and
that Have
High
Economic, En
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vironmental
and Social
Performance
Nepal MCANepalPA | Contact Road Superpave Consultant Transportatio | 2018 Q3
@cardno.co Maintenance | Asphalt Mix | Services n
m Project Design and Infrastructure
Rehabilitatio
n Expert
Nepal MCANepalPA | Contact Road Soils Consultant Transportatio [ 2018 Q3
@cardno.co Maintenance | Stabilization |Services n
m Project and FDR Infrastructure
Expert
Nepal MCANepalPA | Contact Road Technical Consultant Transportatio | 2019 Q2
@cardno.co Maintenance | Assistance Services n
m Project for Road Infrastructure
Management
System
Nepal MCANepalPA | Contact Road Recycling Works Transportatio | 2019 Q1
(@cardno.co Maintenance | Pilot Works n
m Project Infrastructure
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Program Email Type Quarter of
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Nepal MCANepalPA | Contact Road Asphalt Goods Transportatio | 2019 Q1
(@cardno.co Maintenance | Testing n
m Project Equipment Infrastructure
Nepal MCANepalPA | Contact Road Cement Goods Transportatio | 2019 Q1
@cardno.co Maintenance | Stabilization n
m Project Testing Infrastructure
Equipment
Niger slombela@cr |Contact Irrigation and | Support the | Consultant Agriculture 2018 Q3
ownagentsus Market Creation of Services
a.com Access Water User
Project Associations
Niger slombela@cr | Contact Climate CRA Facility | Consultant Finance 2018 Q3
ownagentsus Resilient Manager and | Services
a.com Community Business
Project Development
Services
Niger slombela@cr | Contact Irrigation and | Development | Consultant Agriculture 2018 Q3
ownagentsus Market of Private Services
a.com Access Vetinary
Project Services
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Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
Niger slombela@cr | Contact Climate IDIQ for Consultant Agriculture 2018 Q3
ownagentsus Resilient Climate Services
a.com Community Resilient
Project Community
Services
Niger slombela@cr | Contact Climate IDIQ for Envir | Consultant Agriculture 2018 Q3
ownagentsus Resilient onmental Services
a.com Community Work
Project
Niger slombela@cr | Contact Climate IDIQ for Consultant Agriculture 2018 Q3
owhagentsus Resilient Resettlement | Services
a.com Community Action Plan
Project CRC Project
Niger slombela@cr | Contact Climate Capacity Consultant Agriculture 2018 Q3
ownagentsus Resilient Development | Services
a.com Community for
Project Community

Sustainability
and Public
Investment
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Country MCA Contact Project Description Requirement | Sector Anticipated
Program Email Type Quarter of
Procurement Publication
Contact (Calendar
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Niger slombela@cr | Contact Irrigation and | Resettlement | Consultant Transportatio [ 2018 Q4
ownagentsus Market for Services n
a.com Access Development Infrastructure
Project of Roads
Niger slombela@cr | Contact Irrigation and | Remote Non- Energy & 2018 Q4
ownagentsus Market Sensing and | consultant Water
a.com Access Hydrological |Services
Project Survey
Niger slombela@cr | Contact Irrigation and | Survey for Non- Monitoring & 2018 Q4
ownagentsus Market Irrigation and | consultant Evaluation
a.com Access Market Services
Project Access
Niger slombela@cr | Contact Regional Survey for Non- Monitoring & [ 2018 Q4
ownagentsus Sahel PRAPS consultant Evaluation
a.com Pastoralism Services
Support
(PRAPS)
Activity
Niger slombela@cr | Contact Climate IDIQ for Works Agriculture 2018 Q4
ownagentsus Resilient Infrastructure
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Program Email Type Quarter of
Procurement Publication
Contact (Calendar
Quarters)
a.com Community for Climate
Project Resilient
Community
Senegal arame.fall@u | Contact Monitoring & | Stakeholder | Goods Administratio | 2018 Q4
cf- Evaluation Management, n
mcasn.com (SE) Grievance
Mechanism
IT Software
Senegal arame.fall@u | Contact Program Ad |HR Consultant Administratio [ 2018 Q4
cf- ministration Recruitment | Services n
mcasn.com Firm
Senegal arame.fall@u | Contact Program Ad |Procurement | Consultant Administratio | 2018 Q4
cf- ministration | Agent Services n
mcasn.com Services
Senegal arame.fall@u | Contact Program Ad |Fiscal Agent | Consultant Administratio | 2018 Q4
cf- ministration | Services Services n
mcasn.com_
Sierra Leone |franklin@eb |Contact Regulatory Supply of Goods Energy & 2018 Q3
mse.com Strengthenin | Equipment Water
g Project for Energy &
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Water
Regulatory
Commission
Sierra Leone |[franklin@eb |Contact Water Sector | DMA and Works Energy 2019 Q1
mse.com Reform Standpipe De
Project monstration
Works
Sri Lanka Program Ad | Procurement | Consultant Program Ad [2018 Q4
ministration | Agent Services ministration
Services
Sri Lanka Program Ad | Fiscal Agent | Consultant Program Ad [2018 Q4
ministration | Services Services ministration
Sri Lanka Transportatio | Transaction Consultant Transportatio | 2018 Q4
n PPP Advisor Services n
Services Infrastructure
Togo mcctogoproc | Contact Information Consultant Consultant Information 2018 Q4
urement@mc Technology |[for ICT policy | Services Systems
c.gov reform
studies
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Togo mcctogoproc | Contact Land Consultant Consultant Land & 2018 Q4
urement@mc Governance |for LRAP Services Agriculture
c.gov policy reform
studies
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